


DMJM H&N | AECOM
WILLIAM McDONOUGH + PARTNERS



NASA AMES RESEARCH CENTER COLLABORATIVE SUPPORT FACILITY, N232

Raymond Schuler
May 19, 2009




N232 Pre-Bid Conference Agenda

- Introductions of NASA Project Personnel
- Project Summary
- Bid Options
- RFP Information
- Milestone Dates
- NASA Field Construction Management
- Project Site Information
- Site Tour



Pre-bid Information

1. All revisions to the solicitation will be in writing. Nothing said here today should be construed as a revision unless subsequently confirmed via an amendment to the solicitation.
2. Please sign the Attendance Sheet.
3. CD's of the Project Documents will be available following the site tour. Please provide a company business card in exchange for the CD.



NASA Project Personnel

- Teresa Marshall – Contracting Officer
 - Sole Point of Contact during the Proposal Period. All questions regarding the solicitation or this conference shall be submitted in writing to Teresa Marshall at Teresa.A.Marshall@nasa.gov.
- Raymond Schuler – Deputy Project Manager
- Peter Goldsmith – Construction Manager



Project Summary

- Project design architect is William McDonough + Partners and Architect of Record is AECOM.
- Project is designed and planned to achieve a Platinum Rating in accordance with LEED-NC v2.2 .
- Base Bid
 - Clearing and Site Preparation
 - Construction of 50,000 sf office building shell and core
 - Construction of Geothermal Wells
 - Sitework and Utilities
 - Irrigation and Landscaping




Contract Bid Options

- #1 - Building Integrated Photovoltaic Panels
- #2 - Extruded Aluminum Sun Control Shade Louvers
- #3 – Horizontal Sun Shade Structures
- #4 – Light Shelf Daylighting Panels
- #5 - Greywater Treatment System
- #6 - Carpet and Base
- #7 - Delete retaining wall & trash enclosure, plant smaller trees & shrubs


BUILDING DESIGN | VIEW FROM BUSH CIRCLE



BUILDING DESIGN | VIEW OF SOUTH COURTYARD



BUILDING DESIGN | AERIAL VIEW






RFP Information

- Proposals are due by **June 9, 2009 at 2:00 P.M., Local Time.**
- Proposals must be turned in at Building N213, Room 101 by the due date and time. Any proposal turned in after the due date and time will be considered late. Offerors will be required to make prior arrangements for a visitor badge for hand delivered offers.
- This solicitation will result in the award of a firm-fixed-price contract.
- The contract award will be based on the evaluation of three factors:
 - Mission Suitability
 - Past Performance
 - Price
- Price is the single most important factor. Mission Suitability and Past Performance are approximately equal to each other and when combined, are approximately equal to price.
- All submittal requirements are outlined in Section L of the RFP.

May 19, 2009



RFP Information

- This solicitation not an Invitation for Bid. There will be no public bid opening and information regarding the successful offer will not be available until after award of the contract.
- Contract Drawings, Specifications, Amendments and all RFP documents are available for downloading at the NASA Ames Business Opportunities website.
- The N232 Landscape drawings did not upload properly when originally posted. This problem has been resolved and the landscape drawings are now available on the website.
- The solicitation has one amendment. Amendment #1 reduces the percentage of self –performed work from 25% to 10%.
- A second amendment containing several technical clarifications is being prepared and will be released shortly.
- All amendments to the solicitation will be posted on the NASA Ames Research Center Business Opportunities webpage at http://procurement.nasa.gov/cgi-bin/NAIS/link_syp.cgi. Obtaining the amendments from the website is the contractor's responsibility. All amendments must be acknowledged in the Contractor's proposal.

May 19, 2009




Project Site Information

- Badging and Security Requirements
- Site Access
- Laydown Area
- Temporary Utilities

May 19, 2009



N232 SITE




May 19, 2009



Back up Slides

May 19, 2009

Erosion Control Plan



EROSION CONTROL NOTES:

- CONTRACTOR SHALL USE PROTECTIVE MEASURES FOR EXISTING SLOPE IN ORDER TO AVOID SEDIMENT LIVEN RUN-OFF FROM EXISTING STORM DRAIN SYSTEM.
- SILT FENCES ARE SHOWN ALONG PERIMETER OF THE PROJECT SITE AND MAY BE MOVED AS REQUIRED TO ALLOW CONSTRUCTION ACTIVITIES BUT SHOULD ALWAYS BE PLACED ALONG OR WITHIN THE CONSTRUCTION AREA FOR EFFECTIVE EROSION CONTROL.
- THINER PERSONNEL SHALL BE AVAILABLE AT ALL TIMES DURING THE RAINY SEASON. NECESSARY MATERIAL SHALL BE AVAILABLE ON SITE AND STOCKPILED AT CONVENIENT LOCATIONS TO FACILITATE RAPID CONSTRUCTION OF TEMPORARY EROSION OR TO REPAIR ANY DAMAGED EROSION CONTROL MEASURES WHEN RAIN IS IMMINENT.
- ALL REMOVABLE PROTECTIVE DEVICES SHOWN SHALL BE IN PLACE AT THE END OF EACH WORKING DAY, WHEN THE U.S. WEATHER BUREAU FIVE-DAY HIGH PROBABILITY FORECAST EXCEEDS 10 PERCENT FOR MOUNTAIN VIEW, CA.
- AFTER A RAIN STORM ALL SILT AND SEDIMENT SHALL BE REMOVED FROM EXISTING DRAIN. ANY DAMAGED SLOPE SURFACE PROTECTION MEASURES DAMAGED DURING A RAINSTORM SHALL ALSO BE IMMEDIATELY REPAIRED. THE FACES OF CUT AND FILL SLOPES SHALL BE PREPARED AND MAINTAINED TO CONTRIBUTE AGAINST EROSION.
- FILL SLOPES AT THE TRACT PERIMETER MUST DRAIN AWAY FROM THE TOP OF THE SLOPE AT THE CONCLUSION OF EACH WORKING DAY.

GENERAL NOTES:

- SEE DRAWING BOOK FOR CML ABBREVIATIONS AND LEGEND.
- CONTRACTOR IS RESPONSIBLE FOR PROVIDING A COPY OF THE CALIFORNIA STORM WATER BEST MANAGEMENT PRACTICE (BMP) HANDBOOK FOR CONSTRUCTION ACTIVITY (CML 2003), SECTION 3 - EROSION AND SEDIMENT CONTROL BMP'S FOR USE WITH THIS PLAN.
- CONSTRUCTION OF TEMPORARY FENCE & GATE SHALL PROVIDE THE SECURITY & CONTROLLED ACCESS TO THE SITE. CONSTRUCTION OF FINAL FENCE & GATE SHALL BE PHASED AS APPROVED BY THE CONTRACTING OFFICER.

STORMWATER POLLUTION PREVENTION

STORMWATER POLLUTION PREVENTION DEVICES AND PRACTICES SHALL BE INITIATED AND/OR INSTALLED AS NECESSARY TO ENSURE COMPLIANCE TO CALIFORNIA WATER QUALITY STANDARDS. ALL SUCH DEVICES AND PRACTICES SHALL BE MAINTAINED, INSPECTED AND/OR MONITORED TO ENSURE ADEQUACY AND PROPER FUNCTION THROUGHOUT THE DURATION OF THE CONSTRUCTION PROJECT.


COMPLIANCE TO THE WATER QUALITY STANDARDS AND ANY EROSION CONTROL PLAN ASSOCIATED WITH THIS PROJECT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING REQUIREMENTS:

- SEDIMENTS AND OTHER POLLUTANTS SHALL BE REDUCED ON SITE UNTIL PROPERLY DISPOSED OF, AND MAY NOT BE TRANSPORTED FROM THE SITE VIA SHEET FLOW, DRAINS, AND DRAINAGE NATURAL DRAINAGE COURSES OR WIND.
- STOCKPILES OF DIRT AND OTHER CONSTRUCTION-RELATED MATERIALS SHALL BE PROTECTED FROM BEING TRANSPORTED FROM THE SITE BY THE FORCES OF WIND AND WATER FLOW.
- FUELS, OILS, SOLVENTS, AND OTHER TOXIC MATERIALS SHALL BE STORED IN ACCORDANCE WITH THEIR LISTING AND ARE NOT TO CONTAMINATE THE SOIL AND SURFACE MATERIALS. ALL APPROVED STORAGE CONTAINERS ARE TO BE PROTECTED FROM THE WEATHER. SPILLS MUST BE CLEANED UP IMMEDIATELY AND REPORTED TO A PROPER AUTHORITY. SPILLS MAY NOT BE WASHED INTO THE DRAINAGE SYSTEM, NOR BE ALLOWED TO SETTLE OR INFILTRATE INTO SOIL.
- DEBRIS ON WASTE CONCRETE MAY NOT BE WASHED INTO THE PUBLIC WAY OR ANY OTHER DRAINAGE SYSTEM. PROMISIONS SHALL BE MADE TO RETAIN CONCRETE WASTES ON SITE UNTIL THEY CAN BE DISPOSED OF AS SOLID WASTE.
- TRASH AND CONSTRUCTION SOLID WASTES SHALL BE CONFINED INTO A COVERED RECEPTACLE TO PREVENT CONTAMINATION OF PERIMETER AND DEGRADATION BY WIND.
- SEDIMENTS AND OTHER MATERIALS MAY NOT BE TRUCKED FROM THE SITE BY VEHICULAR TRAFFIC. THE CONSTRUCTION ENTRANCE ROADWAYS MUST BE STABILIZED SO AS TO PREVENT SEDIMENTS FROM BEING DEPOSITED INTO THE PUBLIC WAY. ACCIDENTAL DEPOSITS SHALL BE SHOWN UP IMMEDIATELY AND MAY NOT BE WASHED DOWN BY RAIN OR OTHER MEANS.
- ANY SLOPES WITH EXISTING SOILS OR EXPOSED VEGETATION SHALL BE STABILIZED TO PREVENT EROSION BY WIND AND WATER.
- STORMWATER POLLUTION PREVENTION DEVICES AND/OR PRACTICES SHALL BE MODIFIED AS NECESSARY AS THE PROJECT PROGRESSES TO ENSURE EFFECTIVENESS.

KEY NOTES:

1. DISTANCE/EXIST (10-1)
2. SILT FENCE (1E-1)
3. TMSA ANES RESEARCH CENTER TEMPORARY SECURITY PERIMETER FENCE. SEE DETAIL
4. TEMPORARY 1" TALL CHAIN LINK FENCE FOR CONTRACTOR'S SITE SECURITY

BID SET 04/30/09



KEY			
NO.	DESCRIPTION	DATE	BY
1	W. H. HAY	11/11/08	W. H. HAY
2	W. H. HAY	11/11/08	W. H. HAY
3	W. H. HAY	11/11/08	W. H. HAY
4	W. H. HAY	11/11/08	W. H. HAY
5	W. H. HAY	11/11/08	W. H. HAY
6	W. H. HAY	11/11/08	W. H. HAY
7	W. H. HAY	11/11/08	W. H. HAY
8	W. H. HAY	11/11/08	W. H. HAY
9	W. H. HAY	11/11/08	W. H. HAY
10	W. H. HAY	11/11/08	W. H. HAY
11	W. H. HAY	11/11/08	W. H. HAY
12	W. H. HAY	11/11/08	W. H. HAY
13	W. H. HAY	11/11/08	W. H. HAY
14	W. H. HAY	11/11/08	W. H. HAY
15	W. H. HAY	11/11/08	W. H. HAY
16	W. H. HAY	11/11/08	W. H. HAY
17	W. H. HAY	11/11/08	W. H. HAY
18	W. H. HAY	11/11/08	W. H. HAY
19	W. H. HAY	11/11/08	W. H. HAY
20	W. H. HAY	11/11/08	W. H. HAY
21	W. H. HAY	11/11/08	W. H. HAY
22	W. H. HAY	11/11/08	W. H. HAY
23	W. H. HAY	11/11/08	W. H. HAY
24	W. H. HAY	11/11/08	W. H. HAY
25	W. H. HAY	11/11/08	W. H. HAY
26	W. H. HAY	11/11/08	W. H. HAY
27	W. H. HAY	11/11/08	W. H. HAY
28	W. H. HAY	11/11/08	W. H. HAY
29	W. H. HAY	11/11/08	W. H. HAY
30	W. H. HAY	11/11/08	W. H. HAY
31	W. H. HAY	11/11/08	W. H. HAY
32	W. H. HAY	11/11/08	W. H. HAY
33	W. H. HAY	11/11/08	W. H. HAY
34	W. H. HAY	11/11/08	W. H. HAY
35	W. H. HAY	11/11/08	W. H. HAY
36	W. H. HAY	11/11/08	W. H. HAY
37	W. H. HAY	11/11/08	W. H. HAY
38	W. H. HAY	11/11/08	W. H. HAY
39	W. H. HAY	11/11/08	W. H. HAY
40	W. H. HAY	11/11/08	W. H. HAY
41	W. H. HAY	11/11/08	W. H. HAY
42	W. H. HAY	11/11/08	W. H. HAY
43	W. H. HAY	11/11/08	W. H. HAY
44	W. H. HAY	11/11/08	W. H. HAY
45	W. H. HAY	11/11/08	W. H. HAY
46	W. H. HAY	11/11/08	W. H. HAY
47	W. H. HAY	11/11/08	W. H. HAY
48	W. H. HAY	11/11/08	W. H. HAY
49	W. H. HAY	11/11/08	W. H. HAY
50	W. H. HAY	11/11/08	W. H. HAY
51	W. H. HAY	11/11/08	W. H. HAY
52	W. H. HAY	11/11/08	W. H. HAY
53	W. H. HAY	11/11/08	W. H. HAY
54	W. H. HAY	11/11/08	W. H. HAY
55	W. H. HAY	11/11/08	W. H. HAY
56	W. H. HAY	11/11/08	W. H. HAY
57	W. H. HAY	11/11/08	W. H. HAY
58	W. H. HAY	11/11/08	W. H. HAY
59	W. H. HAY	11/11/08	W. H. HAY
60	W. H. HAY	11/11/08	W. H. HAY
61	W. H. HAY	11/11/08	W. H. HAY
62	W. H. HAY	11/11/08	W. H. HAY
63	W. H. HAY	11/11/08	W. H. HAY
64	W. H. HAY	11/11/08	W. H. HAY
65	W. H. HAY	11/11/08	W. H. HAY
66	W. H. HAY	11/11/08	W. H. HAY
67	W. H. HAY	11/11/08	W. H. HAY
68	W. H. HAY	11/11/08	W. H. HAY
69	W. H. HAY	11/11/08	W. H. HAY
70	W. H. HAY	11/11/08	W. H. HAY
71	W. H. HAY	11/11/08	W. H. HAY
72	W. H. HAY	11/11/08	W. H. HAY
73	W. H. HAY	11/11/08	W. H. HAY
74	W. H. HAY	11/11/08	W. H. HAY
75	W. H. HAY	11/11/08	W. H. HAY
76	W. H. HAY	11/11/08	W. H. HAY
77	W. H. HAY	11/11/08	W. H. HAY
78	W. H. HAY	11/11/08	W. H. HAY
79	W. H. HAY	11/11/08	W. H. HAY
80	W. H. HAY	11/11/08	W. H. HAY
81	W. H. HAY	11/11/08	W. H. HAY
82	W. H. HAY	11/11/08	W. H. HAY
83	W. H. HAY	11/11/08	W. H. HAY
84	W. H. HAY	11/11/08	W. H. HAY
85	W. H. HAY	11/11/08	W. H. HAY
86	W. H. HAY	11/11/08	W. H. HAY
87	W. H. HAY	11/11/08	W. H. HAY
88	W. H. HAY	11/11/08	W. H. HAY
89	W. H. HAY	11/11/08	W. H. HAY
90	W. H. HAY	11/11/08	W. H. HAY
91	W. H. HAY	11/11/08	W. H. HAY
92	W. H. HAY	11/11/08	W. H. HAY
93	W. H. HAY	11/11/08	W. H. HAY
94	W. H. HAY	11/11/08	W. H. HAY
95	W. H. HAY	11/11/08	W. H. HAY
96	W. H. HAY	11/11/08	W. H. HAY
97	W. H. HAY	11/11/08	W. H. HAY
98	W. H. HAY	11/11/08	W. H. HAY
99	W. H. HAY	11/11/08	W. H. HAY
100	W. H. HAY	11/11/08	W. H. HAY

Anes Research Center
MOUNTAIN VIEW, CALIFORNIA

1022 COLLABORATIVE SUPPORT FACILITY

EROSION CONTROL PLAN

REV D 25307 A232-0800- C381