

STATEMENT OF WORK FORMAT

Vendor: Deltek, Inc.

Product: Micro-Frame Project Manager (MPM)

Date: May 13, 2009

PR: 4200277365

Note: Only use the sections that are applicable to your procurement.

Background

- NASA Office of the Chief Engineer (OCE) conducted an Earned Value Management (EVM) Tool Pilot at Goddard Space Flight Center (GSFC) in 2007. Upon completion of the pilot, GSFC recommended using Micro-Frame Project Manager (MPM) as the Center EVM tool. GSFC purchased MPM software on CD media and 7 concurrent user licenses with one year of maintenance in 2007. Software maintenance has not been paid since May 2008 and GSFC would like to become current on maintenance fees.

Objectives

- GSFC projects will continue to use MPM software to establish and monitor their EVM performance measurement baselines.

Scope

- Vendor will provide software maintenance support (telephone) and software updates (including all related documentation) during the maintenance period.

Tasks or Requirements

- The vendor will correct any known problems or defects in the software and provide software updates as required.

Deliverables or Delivery Schedule

- The vendor will provide software updates when known software problems are corrected.
- The vendor will provide updates to software documentation when a new version of the software is released.

Government-Furnished Equipment and Government-Furnished Information

- N/A

Security

- N/A

Place of Performance

- The contractor will provide maintenance support remotely from a contractor facility

Period of Performance

- May 31, 2008 - September 30, 2009