(Signature of person authorized to sign)

OMB Approval 2700-0042

The purpose of Amendment 009 is to make the following changes:

1. The amendment response due date and time is September 13, 2011, 3:00 p.m. CST.

- 2. SF 1449 Continuation, pages 3 of 61 and 4 of 61, shall be deleted in their entirety and replaced with the attached pages 3 of 61, Revision 1, dated 8/23/2011 and 4 of 61, Revision 1, dated 8/23/2011.
 - (a) Pages 3 of 61, Revision 1, dated 8/23/2011 and 4 of 61, Revision 1, dated 8/23/2011 shall be completed by the offeror and returned to the address in SF 1449 Block 15, no later than 3:00 p.m. CST on September 13, 2011.
 - I. Offeror must include a price for each contract line item with-in blocks 19 through 24 of the Standard form 1449. Failure to include a price for all CLINs may render the offer nonresponsive and exclude it from further consideration for award.
 - II. This procurement is exempt from the requirements of submission or certification of cost or pricing data. Offerors shall provide a cost breakout of the major cost elements (e.g. material, labor, subcontracts, overhead, G&A, Profit, other cost, etc) for each of the firm fixed price CLINs. Offeror shall provide a further breakout of each CLIN's labor cost element by classification, exempt, nonexempt, or CBA, number of hours per classification, hourly rate, salary related expenses, fringe benefits, etc. for each CLIN. (Note: If there is a teaming arrangement or subcontractor providing labor in direct support of the contract PWS, the same information by CLIN is required of the subcontractor.
 - III. Offeror shall identify and document all (if any) assumptions, conditions, and/or exceptions upon which the price is based. Any assumptions, conditions, and/or exceptions considered by the Government to be unacceptable may result in elimination for an award.
 - IV. For ease of evaluation, the offeror SHALL submit the breakout requested for Price on a Microsoft Excel (.xls compatible) file on CDROM (Microsoft Excel) along with a hard copy. The electronic spreadsheet shall be virus free; shall have all formulas visible; and shall have all worksheets from which calculations are performed, included and accessible. The price information shall be provided separate from the other parts of the proposal (if there are differences between the hard and soft copy the hard copy will prevail).
- 3. Offeror may submit proposal revisions to their original Management Approach, Relevant Experience and Past Performance and Safety only if there is a change as a direct result of providing a revised price to align with the periods of performance. Revisions to Management Approach, Relevant Experience and Past Performance and Safety shall clearly identify the change/delta and corresponding section affected in the original proposal. The Government will not accept proposal revisions attempting to bolster your original proposal due to previously omitted information.
 - (a) The following page limitations are established for each portion of the revised proposal submitted in response to this amendment:

Proposal Section Required	Page Limit	Required Paper Copies (Including Original)	Required CD-ROM Copies (Including Original) * Combine on one CD-Rom
Management Approach**	15	3	1*
Relevant Experience**	5	3	1*
Past Performance & Safety **	No Limit	3	1*
Price	No Limit	3	1

^{**} No additional information will be accepted on previously submitted Prime Contractor, Subcontractor, Teaming Arraignment or Joint Venture offeror's. The Government will only accept new information as a result of this change.

- 4. Request for Proposal (RFP), page 5 of 61, paragraphs (a)(2) and (a)(3) PHASE-IN AND PHASE OUT, shall be deleted in its entirety and replaced with the following:
 - (3) Phase-in commences on the effective date of contract award and ends on January 31, 2012. Temporary office space and telephone(s) will be provided by the Government during phase-in period. During this time, the Contractor shall not be responsible for performance of the effort described in the PWS. It is understood that during phase-in, the predecessor contractor will be performing the work described in the PWS.
 - (4) On February 1, 2012, the Contractor shall assume full operational responsibility for the effort described in the PWS.
- 5. Request for Proposal (RFP), page 7 of 61 paragraphs (a) and (b) PERIOD OF PERFORMANCE, shall be deleted in its entirety.
- 6. Request for Proposal (RFP), page 18 of 61, Clause 52.217-9, shall be deleted in its entirety and replaced with the following:
 - 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) PARA. (A) FILL-INS: 30 DAYS) 60; PARA. (C) FILL-IN: (57) MONTHS
- 7. All other terms and conditions remain the same.

PART I. SF 1449 Continuation:

Blocks 19 - 24: The Contractor shall provide all resources (except as may be expressly stated in the contract as furnished by the Government) necessary for protective services at NASA, Stennis Space Center, MS 39529 in accordance with the Description/Specifications/Performance Work Statement incorporated in, Attachment J-01. The Government anticipates the award of a firm-fixed priced contract resulting from this solicitation.

(To be completed by the Offeror)

Schedule

CLIN	Service	Unit	Quantity	Price	Amount
	i Pluje il Porti di Pantiar		January 3	12012	·胡哥哥李明哥事—
9999	Phase-In	Month	1		
		2012 - 3	isplentari.), 2016 * * * * * * * * * * * * * * * * * * *	a the place of a long than the
0001	Base	Month	8		
0002	Government Printing Office (GPO)	Month	8		
0003	Naval Oceanographic Office (NAVO)	Month	8		
	Total CLIN 0001, 0002, 0003	Month	8		
	Will Coulding Preside # 54 Decay	er 1, 2012	- Septemb	er 30 ₄ 20 (31)	非非常的情况 够
1001	Base	Month	12	<u>.</u> .	
1002	Government Printing Office (GPO)	Month	12		
1003	Naval Oceanographic Office (NAVO)	Month	12		
·	Total CLIN 1001, 1002, 1003	Month	12		
COPE WELL	Discoura constitución	jer 1, 2013	- Schleit	er 30/2014	national are plainted
2001	Base	Month	12		
2002	Government Printing Office (GPO)	Month	12		
2003	Naval Oceanographic Office (NAVO)	Month	12		
	Total CLIN 2001, 2002, 2003	Month	12		

Control of the Contro		At Maron programs the transportation of the same		Kevis	seu 6/23/2011
(PEE) POWER PROPERTY SHAPE	Chibin Perch 132 Octo	er 1, 2014	- September	r 30, 2015	新春花 电电子系数字
3001	Base	Month	12		
3002	Government Printing Office (GPO)	Month	12		
3003	Naval Oceanographic Office (NAVO)	Month	12		
	Total CLIN 3001, 3002, 3003	Month	12		
TREE IN THE SECOND		er 1. 2015	- Septembe	4 3th 2016	
4001	Base	Month	12		
4002	Government Printing Office (GPO)	Month	12		
4003	Naval Oceanographic Office (NAVO)	Month	12		
	Total CLIN 4001, 4002, 4003	Month	12		

SF1449 BLOCK 15: Deliver to:

NASA Stennis Space Center Source Evaluation Board Attn: Gerald Norris, Contracting Officer Columbia Drive/Bldg 1206 Stennis Space Center, MS 39529 (228) 688-1718

SF1449 BLOCK 25: Accounting and Appropriation Data

To be completed upon contract award.

PERIOD OF PERFORMANCE

- (a) The phase-in period of performance shall be effective January 1, 2012 through January 31, 2012. The basic period of performance of this contract shall be February 1, 2012 through September 30, 2012.
- (b) In the event the Government elects to exercise its option(s) pursuant to the terms of this contract, the period of performance for each option shall be as set forth below:

Option I	October 1, 2012 September 30, 2013
Option II	October 1, 2013 September 30, 2014
Option III	October 1, 2014 September 30, 2015
Option IV	October 1, 2015 September 30, 2016